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Guidance on Completing Pricing Schedules
All prices must remain fixed up to 3 months beyond the anticipated contract award date. In the event that actual contract award occurs 3 months after the anticipated date, Bids will be adjusted as follows:
· Construction: DTI public sector index

The estimated capital costs included in the financial proformas and tables submitted by the Panel Member. The Preferred Bidder's [target price/lump sum price] will be adjusted by application of the movement in the published DTI public sector indices over the period between [insert date] and the actual date of contract award; and
· Furniture and Equipment
: RPI 

The other estimated capital costs included in financial proformas and tables submitted by the Panel Member will be adjusted by application of the movement in the published RPI indices over the period between [insert date] and the actual date of contract award.
The appointment of a Preferred Bidder shall be dependent among other things, on a written agreement that the process described in this section shall represent the sole and exhaustive remedy for a delay to contract award and that the Preferred Bidder’s Bid shall otherwise remain valid in all other material respects.
Bidders should note that this information will be utilised by PfS in populating the national cost database, which in turn will be used to construct national, regional and local cost benchmarks.  Bidders must confirm that they accept this use of the submitted information, and will co-operate with PfS in providing this information

Background

The short listed Panel Member is to complete the pricing schedules as part of the tender process for the [   ] Academy Project.  All proposals must be fully priced. The cost spreadsheets may be subject to clarification and adjustment by the Contracting Authorities during evaluation in relation to matters of inconsistency or uncertainty.
The pricing schedules are to be completed based upon the [  ] Contract as detailed in Volume 3  of the ITT and the Authorities Requirements in Volume 5 of the ITT.  
The information provided should reflect the information submitted by the Panel Member in their Contractors Framework Tender Submission.  

PfS has issued a Funding Allocation Model (FAM) for the Scheme.  Bidders must adhere to the overall funding envelope advised by the Framework User in their Outline Business Case. 

The pricing schedules are to be completed based upon the following:

	Start of Construction
	[  ]

	DCSF Location Factor
	[  ]

	PfS Funding Allocation
	£[  ]M plus £[  ]M for an ICT Managed Service


Part 1 -  Elemental Cost Schedule 
Columns 1 and 2 - As part of the process to establish the PfS National Framework, the Panel Members tendered rates for a new build Scheme at 2nd Quarter 2009 (forecast DTI pubsec index 190, location factor of 1) based on a 1,250 pupil school with a Gross Floor Area (GFA) of 10,937 m2.  The short listed Panel Member is to complete columns 1 and 2 with these tendered rates. 

Columns 3 and 4 - The short listed Panel Member is to complete columns 3 and 4 entering their assessment of the elemental breakdown in accordance with the pricing notes and all relevant information contained in the ITT for this Scheme.
Column 5 - The short listed Panel Member is to detail the specification appropriate to the elemental rates they insert. The short listed Panel Member is to provide sufficient detail to allow the Framework User to assess the level of build quality that is being offered within the budgeted cost. It is recognised that Panel Members may wish to allocate costs differently.   The short listed Panel Member shall also highlight any significant differences from the specification assumed when tendering for the PfS Contractors Framework.

The short listed Panel Member's basis of pricing fees, preliminaries, overheads and profit and contingency shall be incorporated in elements 8, 10, 11 and 12 of the spreadsheet.



The specification used in order to determine the pricing levels shall be at least in accordance with the Authorities Requirements contained in the ITT for this Scheme however the contractor is encouraged to offer the highest specification possible within the funding allowance.

It is recognised that this Scheme has unique issues, which will need to be costed separately, including such items as [site conditions, or planning etc].  These should be dealt with as abnormals and the extent to which they are funded by PfS is indicated in the OBC.

The total cost per m2 the short listed Panel Member is offering to design and build the Scheme should be summated and entered into the line titled “Project Costs Total”. 
The short listed Panel Member should confirm their ability to deliver this the Scheme within the PfS Funding Allocation.
Part 2 – Design Fees
As part of the process to establish the PfS National Framework, the Panel Members tendered design fees for a range of Schemes that varied in construction value and percentage new build.  

The Panel Members may have quoted their design fees as:

· a percentage of the construction value; or 

· a fixed sum expressed in pounds sterling. 
The short listed Panel Member is to complete the fees schedules in this Part 2 for design fees.  They must use the fees as quoted in their PfS Contractors Framework Tender Submission.  The fees for architects, structural and civil and mechanical and electrical are to be completed.  Any other fees are to be listed by the short listed Panel Member and included on the spreadsheet provided. The short listed Panel Member must confirm that the fees for design services include all the fees that will be incurred including all disbursements, travelling expenses, drawing copies required etc that may be incurred in the design and construction of the Scheme.
The short listed Panel Member is to include all fees associated with the design and any designers or further advice required.  Any items not expressly identified are deemed to be included.
Where a fixed sum was quoted in their PfS National Framework Tender Submission this is to be adjusted for the movement in the DTI PUBSEC index between 2nd quarter 2009 (forecast DTI pubsec index 190, location factor of 1) and the forecast DTI PUBSEC index for the quarter in which the planned start of construction for the Scheme falls and the DCSF Location Factor.  

Where items were specified as a percentage of the construction value these are not separately indexed as they are calculated as a percentage of the underlying construction costs.   

The short listed Panel Member is to highlight the fees applicable to a Scheme of this value and scope and value and taking into account the design work completed by the Framework User.

The highlighted percentage should be applied to the Subtotal shown in “1-9 Construction Costs Sub Total” + “11 Overheads & Profits” + “12 Contingency” in Part 1 - Elemental Cost Summary.  This schedule should be used to calculate the amount entered on line 10A of the Elemental Cost Summary, and a clear reconciliation should be provided.
Part 3 – Statutory,Survey and Sundry Fees
As part of the process to establish the PfS Contractors Framework, the Panel Members tendered fees for the services listed in this schedule.  

The Panel Members may have quoted their fees as:

· a percentage of the construction value; or 

· a fixed sum expressed in pounds sterling. 
The Panel members would also have confirmed in their Tender Submission which of these fees they were prepared to fix for future Schemes or comment on how they would be adjusted in the future.
The short listed Panel Member is to enter onto this schedule the costs of providing the services listed.  

Where a fixed sum was quoted in their PfS Contractors Framework Tender Submission this is to be adjusted for the movement in the DTI PUBSEC index between 2nd quarter 2009 (forecast DTI pubsec index 190, location factor of 1) and the forecast DTI PUBSEC index for the quarter in which the planned start of construction for the future Scheme falls and the DCSF Location Factor.  

Where items were specified as a percentage of the construction value these are not separately indexed as they are calculated as a percentage of the underlying construction costs.   

For the OBC, the LA may have provided warranted survey information.  Where this the case notes should be added to the spreadsheet accordingly.  

The lump sums or percentages quoted are to be applied to Subtotal shown in “1-9 Construction Costs Sub Total” + “11 Overheads & Profits” + “12 Contingency” in Part 1 - Elemental Cost Summary.  

This schedule should be used to calculate the amounts entered on lines 10 B, C and D of the Elemental Cost Summary, and a clear reconciliation should be provided.    

Part 4 – Overheads and Profit
Generally

As part of the process to establish the PfS Contractors Framework, the Panel Members tendered the amount they require in terms of profit and overheads depending on scope and value of a Scheme.

The Panel Members may have quoted their profit and overheads as:

· a percentage of the construction value; or 

· a fixed sum expressed in pounds sterling. 
The short listed Panel Member is to complete the schedule in this Part 4 for profit and overheads.  They must use the fees as quoted in their PfS Contractors Framework Tender Submission.  

Where a fixed sum was quoted in their PfS Contractors Framework Tender Submission this is to be adjusted for the movement in the DTI PUBSEC index between 2nd quarter 2009 (forecast DTI pubsec index 190, location factor of 1) and the forecast DTI PUBSEC index for the quarter in which the planned start of construction for the future Scheme falls and the DCSF Location Factor.  

Where items were specified as a percentage of the construction value these are not separately indexed as they are calculated as a percentage of the underlying construction costs.   

The short listed Panel Member is to highlight the fees applicable to a Scheme of this scope and value.

This is a percentage value applied to Subtotal shown in “1-9 Construction Costs Sub Total” in Part 1 - Elemental Cost Summary fixed for all future Schemes for the duration of the Framework.
This schedule should be used to calculate the amount entered on line 11A of the Elemental Cost Summary, and a clear reconciliation should be provided. 
Part 5 - Preliminaries
As part of the process to establish the PfS Contractors Framework, the Panel Members tendered rates for preliminaries.

The Panel Members may have quoted their rates as:

· a percentage of the construction value; or 

· a fixed sum expressed in pounds sterling; or 

· a time related charge in pounds sterling; or

· a unit rate in pounds sterling.

The rates provided by the short listed Panel Member in their Framework Tender Submission are considered generic in nature, applicable to all Schemes, not variable to size of project or complexity.
The short listed Panel Member is required to complete the preliminaries schedule in this section for the specific Scheme.  
Where a fixed sum was quoted in their PfS Contractors Framework Tender Submission this is to be adjusted for the movement in the DTI PUBSEC index between 2nd quarter 2009 (forecast DTI pubsec index 190, location factor of 1) and the forecast DTI PUBSEC index for the quarter in which the planned start of construction for the future Scheme falls and the DCSF Location Factor.  

Where items were specified as a percentage of the construction value these are not separately indexed as they are calculated as a percentage of the underlying construction costs.   

Where entered as a percentage, these will be applied to Subtotal shown in “1-7 Group Element Total” in Part 1 - Elemental Cost Summary 
This schedule should be used to calculate the amount entered on line 8A of the Elemental Cost Summary, and a clear reconciliation should be provided. 
Part 6 - Contingencies
As part of the process to establish the PfS Contractors  Framework, the Panel Members tendered a value required to cover their design, price and construction contingency and risk monies.

The Panel Members may have quoted this contingency as:

· a percentage of the construction value; or 

· a fixed sum expressed in pounds sterling. 
The amount quoted is fixed for the duration of the Framework.

The short listed Panel Member is to complete the schedule in this Part 6 for contingency.  They must use the fees as quoted in their PfS Contractors Framework Tender Submission.  

Where a fixed sum was quoted in their PfS Contractors Framework Tender Submission this is to be adjusted for the movement in the DTI PUBSEC index between 2nd quarter 2009 (forecast DTI pubsec index 190, location factor of 1) and the forecast DTI PUBSEC index for the quarter in which the planned start of construction for the future Scheme falls and the DCSF Location Factor.  

Where items were specified as a percentage of the construction value these are not separately indexed as they are calculated as a percentage of the underlying construction costs.   

The short listed Panel Member is to highlight the fees applicable to a Scheme of this value and scope and value.

This amount is applied to Subtotal shown in “1-9 Construction Costs Sub Total” in Part 1 - Elemental Cost Summary.  This schedule should be used to calculate the amount entered on lines 12 A and B of the Elemental Cost Summary and a clear reconciliation should be provided.   
� This should include furniture and equipment whether fixed or loose.
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